STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 18/ 06 I'N SAN DI EGO COUNTY | N SAN DI EGO 05/ 22/ 06
CONTRACT NUMBER 11- 064844 AT VARI QUS LOCATI ONS FROM 0.5 KM CONTRACT CODE 'C '
LOCATI ON 11- SD- 15- M22. 2/ M24. 4 NORTH OF CAM NO DEL NORTE 35 CONTRACT | TEMS
UNDERCROSSI NG TO DUENDA ROAD
CONSTRUCT SOUND WALLS FEDERAL AID CM.-6211-(048)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGOSALS | SSUED 17 FUND TOTAL HB4C , HB4AC 0 TOTAL NUMBER OF WORKI NG DAYS 250
NUMBER OF Bl DDERS 3 ENG NEERS EST 3, 543, 735. 00 AMOUNT OVER 1, 358, 880. 00 PERCENT OVER EST 38. 35
PROGRAM ELEMENTS RP IIP
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 4,902, 615. 00 2 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706
2 4,948, 387. 80 1 WEST COAST GENERAL CORPORATI ON 619 561-4200
DICK MLLER INC A JO NT 00479019
VENTURE
13685 STOVE DRI VE STE B FAX 619 561-4205
POMAY CA 92064
3 5, 644, 382. 00 3 F C 1 CONSTRUCTORS | NC 760 727-9767
00772589
2585 BUSI NESS PARK DRI VE FAX 760 727-9803

VI STA CA 92081- 8831



11- 064844 Bl D245

11-SD-15- M SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 18/ 06 05/ 22/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HYDROSPROUT ERCSI ON CONTROL

ESCONDI DO CA

KI NSLO GLAZI NG GLASS

SANTA ANA CA

L JOHNSON MASONRY

HAWTHORNE CA

R AND D STEEL REBAR

COVPTON CA



11- 064844 Bl D245

11-SD-15- M SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 18/ 06 05/ 22/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANTONS SERVI CE CLEARI NG ( PORTI ON)
LAKESI DE CA
ATLAS FENCE FENCI NG ( PORTI ON)
SAN DI EGO CA
KI NSLO GLAZI NG GLASS (PORTI ON)
SANTA ANA CA
MAHAFFEY CAST I N DRI LLED HOLE ( PORTI ON)
COVPTON CA
R AND D STEEL REI NFORCI NG ( PORTI ON)
COVPTON CA
REYCO SM TH AND REYNCLDS REMOVE TREES AND EROSI ON CONTROL ( PORTI ON)
Rl VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . CLEARI NG, GRUBBI NG AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
DEMOLI TI ON AND RELATED ( PARTI AL)

ANDERSON DRI LLI NG CAST I N DRI LLED HOLE PI LES AND RELATED ( PARTI AL)
LAKESI DE CA

CONTI NUED ON NEXT PAGE



11- 064844 Bl D245

11-SD-15- M SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 18/ 06 05/ 22/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ATLAS FENCE FENCI NG AND RELATED ( PARTI AL)

SAN DI EGO CA
FONTANA STEEL REI NFORCI NG STEEL AND RELATED ( PARTI AL)
SAN MARCCS CA
KI NSLO GLAZI NG SOUNDWALLS AND RELATED ( PARTI AL)
SANTA ANA CA
L JOHNSON MASONRY BLOCKS AND RELATED ( PARTI AL)
HAWTHORNE CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL, | RRI GATI ON AND RELATED ( PARTI AL)

Rl VERSI DE CA



11- 064844 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 038499 TEMPORARY FENCE M 1, 760 55. 00 96, 800. 00
(TYPE CL-1.8, W TH PRI VACY SCREEN)
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00 40, 000. 00
4 (S) 074023 TEMPORARY EROSI ON CONTROL MR 10, 800 .50 5, 400. 00
5 074029 TEMPORARY SI LT FENCE M 1, 600 19. 00 30, 400. 00
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 2, 500. 00 5, 000. 00
7 074037 MOVE- | N MOVE- OUT EA 6 440. 00 2, 640. 00
( TEVPORARY ERCSI ON CONTROL)
8 074041 STREET SVEEPI NG LS LUMP SUM 50, 000. 00 50, 000. 00
9 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 20, 000. 00 20, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 400. 00 2, 400. 00
11 038500 TEMPORARY DEBRI S FENCE M 1, 600 38. 00 60, 800. 00
12 038501 REMOVE WOOD STRUCTURE M2 130 140. 00 18, 200. 00
13 038502 REMOVE SPA EA 1 2, 000. 00 2, 000. 00
14 038503 RECONSTRUCT RETAI NI NG WALL M2 18 225. 00 4, 050. 00
(GRAVI TY BLOCKS)
15 038504 RECONSTRUCT DRAI N EA 18 330. 00 5, 940. 00
16 (S) 038505 RECONSTRUCT WROUGHT | RON FENCE M 6 425. 00 2, 550. 00
17 (S) 151534 RECONSTRUCT WOOD FENCE M 150 300. 00 45, 000. 00
18 152310 RESET BARRI CADE EA 3 600. 00 1, 800. 00
19 153210 REMOVE CONCRETE M2 2, 950 175. 00 516, 250. 00
20 153246 REMOVE CONCRETE (M SCELLANEOUS) VB 23 200. 00 4, 600. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00 30, 000. 00
22 160120 REMOVE TREE EA 80 300. 00 24, 000. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 700 . 80 2, 160. 00
24 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 3.4 600. 00 2, 040. 00
25 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 425. 00 1, 275. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTRQL) KG 300 4.20 1, 260. 00
27 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 60, 000. 00 60, 000. 00
28 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 700 335. 00 569, 500. 00
Pl LI NG ( SOUND WALL)
29 510524 M NOR CONCRETE ( SOUND WALL) VB 420 1, 360. 00 571, 200. 00
30 038506 RETAI NI NG WALL ( CONCRETE MASONRY UNI TS) M2 10 270. 00 2, 700. 00
31 (F) 518002 SOUND WALL ( MASONRY BLOCK) M2 1,710 305. 00 521, 550. 00
32 (F) 038507 SOUND WALL M2 3, 700 467. 00 1, 727, 900. 00

( TRANSPARENT PANEL/ MASONRY BLOCK)



11- 064844 Bl D245

11-SD-15- M CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 518010 ACCESS GATE ( SCUND WALL) EA 3 3, 000. 00 9, 000. 00
34 (F) 518201 MASONRY BLOCK WALL M 44 300. 00 13, 200. 00
35 999990 MOBI LI ZATI ON LS LUMP SUM 450, 000. 00 450, 000. 00

TOTAL 4,902, 615. 00



11- 064844 Bl D245
11-SD-15- M SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 18/ 06 05/ 22/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 14. 00 24640. 00 59. 00 103840. 00
2 1, 695. 00 1695. 00 3, 000. 00 3000. 00
3 22,590. 00 22590. 00 42, 000. 00 42000. 00
4 .51 5508. 00 2.00 21600. 00
5 8. 00 12800. 00 14. 00 22400. 00
6 1, 554. 00 3108. 00 10, 000. 00 20000. 00
7 452. 00 2712. 00 500. 00 3000. 00
8 5, 648. 00 5648. 00 26, 000. 00 26000. 00
9 11, 295. 00 11295. 00 20, 000. 00 20000. 00
10 2,121.00 2121. 00 5, 000. 00 5000. 00
11 21.00 33600. 00 45. 00 72000. 00
12 91. 00 11830. 00 120. 00 15600. 00
13 1,130. 00 1130. 00 2, 000. 00 2000. 00
14 283. 00 5094. 00 400. 00 7200. 00
15 565. 00 10170. 00 650. 00 11700. 00
16 509. 00 3054. 00 500. 00 3000. 00
17 443. 00 66450. 00 450. 00 67500. 00
18 1, 017.00 3051. 00 200. 00 600. 00
19 359. 00 1059050. 00 125. 00 368750. 00
20 565. 00 12995. 00 1, 200. 00 27600. 00
21 29, 367. 00 29367. 00 30, 000. 00 30000. 00
22 1,184. 00 94720. 00 900. 00 72000. 00
23 .79 2133.00 1.00 2700. 00
24 607. 00 2063. 80 130. 00 442. 00
25 452. 00 1356. 00 650. 00 1950. 00
26 4.07 1221. 00 3. 00 900. 00
27 75, 677.00 75677. 00 6, 500. 00 6500. 00
28 417. 00 708900. 00 463. 00 787100. 00
29 1, 458. 00 612360. 00 1, 700. 00 714000. 00
30 520. 00 5200. 00 2,000. 00 20000. 00
31 311. 00 531810. 00 400. 00 684000. 00
32 342. 00 1265400. 00 500. 00 1850000. 00
33 5,177.00 15531. 00 2, 000. 00 6000. 00
34 459. 00 20196. 00 1, 500. 00 66000. 00
35 283,912. 00 283912. 00 560, 000. 00 560000. 00
TOT 4,948, 387. 80 5, 644, 382. 00




